Brookside Elementary School Partial Roof Replacement Project - Phase 2

Westwood Regional Board of Education



Bid Tabulation

June 27, 2017 @ 10:30 am

FKA Project No. 1716

Contractor:	BASE BID	Alternate No. 1 Roof Area C (Kindergarten Area)	Alternate No. 2 Roof Area B (Multi-Purpose Room)	Unit Price BS-1 Tectum Deck Replacement	
VMG Group	\$ 398,000.00	\$ 168,000.00	\$ 121,000.00	\$ 12.50	
Paneko Construction	\$ 427,878.00	\$ 238,765.00	\$ 144,990.00	\$ 17.00	
Roof Management	\$ 600,000.00	\$ 170,000.00	\$ 245,000.00	\$ 100.00	
Barrett Roofs	No Bid				
DA Nolt, Inc.	No Bid				
Integrity Roofing	No Bid				
MAK Group	No Bid				
USA General Contractors	No Bid				